50-SPNA-1-00031

SECTION B: SUPPLIES/SERVICES AND PRICE/COST

ITEM
NO. SUPPLIES/SERVICES OTY/UNIT UNIT AMOUNT
0001 DETAIL DESIGN AND
CONSTRUCTION OF [Modification 0031]
ONE NOAA FRV-40, SHIP #1 1EA LOT $38,264.616
$41,753,357

(price includes all approved changes through Modification 0031)[Modification 0031]
0001AA Option for Aluminum

Superstructure — See Note 1 $ $ 693,424
0001AB Option for De-Icing — see Note 2 $ $ 110,704
OPTION
0002 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1 LOT [Modification 0027]$ 900,000-00
(SEE NOTES A, B, D, AND E) $1,001,050.53
[Modification 0027]
OPTION
0003 OUTFITTING MATERIAL 1LOT $1,000,000.00
(SEE NOTES A, B, D AND E)
0004 LOGISTICAL
DOCUMENTATION 1LOT $ NSP - incl
with 0001
OPTION
0005 ADDITIONAL GOVERNMENT 1LOT $ 193,479

REQUIREMENTS
(SEE NOTES A, B, C, D, ANDE)

OPTION [Modification 0027]
0006 SPECIAL STUDIES 5.000—M/H $ 198360
$99,309.47

(SEE NOTES A, B, C, D, AND E) [Modification 0027]

0007 CREW FAMILIARIZATION 1LOT $ NSP
- incl
with 0001



50-SPNA-1-00031

NOTE TO OFFERORS: The total number of FRV-40 vessels to be acquired, the fiscal year
funding profiles, and the resulting duration of the contract are unknown on the date of this
solicitation. In order to accommodate the likely program scenarios, options for the second, third
and fourth vessels and their respective outfitting and support CLINs covering FY 01 through FY
05 are necessary. Option Items 0008, 0015 and 0022 are to be considered identical to Item
0001for pricing purposes. Prices are requested for each option alternative independent from all
others. Option alternatives ”A” through ”S” are summarized for clarity in the following matrix,
and are presented in the Uniform Contract Format by CLIN thereafter.

MATRIX OF ADDITIONAL FRV-40 OPTION ALTERNATIVES

Base Contract

Option Alt A
Option Alt B
Option Alt C
Option Alt D
Option Alt E
Option Alt F
Option Alt G
Option Alt H
Option Alt |

Option Alt J

Option Alt K
Option Alt L
Option Alt M
Option Alt N
Option Alt O
Option Alt P
Option Alt Q
Option AltR
Option Alt S

FY00 FYO01

#2

#2 + #3

H2+#3+#4

FY 02

#2

#2 + #3

#H2+#3+#4

#3

#3 +#4

#4

FY03 FY04 FY05
#2
#2 + #3
H#2 + #3 + #4
#3
#3 +#4
#4

#3

#3 +#4

#4

#4



OPTION ALTERNATE A: FY 01

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. A
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT. A
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D, AND E)

OPTION ALT. A
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL
DOCUMENTATION 1LOT

OPTION ALT. A
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT. A

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0014 CREW FAMILIARIZATION 1LOT

- incl

0008

50-SPNA-1-00031

AMOUNT

$34,261,298

$ 708,574

$ 112,359

$ 1,500,000

$ 1,500,000

$ NSP - incl
with 0008

$ 199,212

$ 205,527

$ NSP
with



OPTION ALTERNATE B: FY 02

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. B
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT.B
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT.B
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

11 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. B
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT. B

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C, D AND E)

0014 CREW FAMILIARIZATION 1LOT

- incl

0008
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AMOUNT

$33,787,406

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$ NSP - incl
with 0008

$ 205,822

$ 213,635

$ NSP
with



OPTION ALTERNATE C: FY 03

ITEM

NO. SUPPLIES/SERVICES OTY/UNIT UNIT AMOUNT

OPTION ALT. C

0008 DETAIL DESIGN AND
CONSTRUCTION OF [Modification 0033]
ONE NOAA FRV-40, SHIP #2 1EA LOT $34,494.474
(SEE NOTE D) $39,001,025

(price includes all approved changes through Modification 0033) [Modification 0033]
0008AA Option for Aluminum

Superstructure — See Note 1 $ $ 751,442

0008AB Option for De-Icing — see Note 2 $ $ 120,322
[Modification 0011]

0008AC Detail Design [Modification 0018] $1,130,725 $1,130,725

__ 0008AD Long Lead Time Items $12,333,253 $12,333,253

__ 0008AE Construction [Modification 0033] _$21.030.496—$21.030.496

$25,537,047 $25,537,047
(price includes all approved changes through Modification 0033) [Modification 0033]
[Modification 0018][Modification 0011]

OPTION ALT.C

0009 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT $ 1,500,000
(SEE NOTES A, B, D AND E)

OPTION ALT.C

0010 OUTFITTING MATERIAL 1L0T $ 1,500,000

(SEE NOTES A, B, D ANDE)

0011 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0008
OPTION ALT.C [Modification 0031]
0012 ADDITIONAL GOVERNMENT 1LOT $— 205833
REQUIREMENTS $ 267,833
(SEE NOTES A, B, C, D AND E) [Modification 0031]




OPTION ALT.C
0013 SPECIAL STUDIES 5,000 M/H $ 213,635
(SEE NOTES A, B,C,D AND E)

0014 CREW FAMILIARIZATION 1LOT $NSP -
incl
with 0008



OPTION ALTERNATE D: FY 01

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. D
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT.D
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. D
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. D
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B, C,D AND E)

OPTION ALT. D
0013 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B,C,D ANDE)

0014 CREW FAMILIARIZATION 1LOT
incl
0008

AMOUNT

$33,715,251

$ 709,860

$ 112,562

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 199,574

$ 205,900

PNSP -
with



OPTION ALTERNATE D: FY 01 contlld

ITEM

NO. SUPPLIES/SERVICES OTY/UNIT UNIT
OPTION ALT. D

0015 DETAIL/CONSTRUCTION OF

ONE NOAA FRV-40, SHIP#3  1EA LOT
(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. D
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. D
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. D
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT.D

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C, D ANDE)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

AMOUNT

$34,022,745

$ 701,026

$ 112,612

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 199,574

$ 205,900

PNSP -
with



OPTION ALTERNATE E: FY 02

ITEM
NO. SUPPLIES/SERVICES QOTY/UNIT UNIT AMOUNT
OPTION ALT. E
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT $33,787,406

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $ $ 725473
0008AB Option for De-Icing — see Note 2 $ $ 116,396
OPTION ALT. E
0009 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 1,500,000
(SEE NOTES A, B, D AND E)
OPTION ALT. E
0010 OUTFITTING MATERIAL 1LOT $ 1,500,000

(SEE NOTES A, B, D AND E)

0011 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0008
OPTION ALT. E
0012 ADDITIONAL GOVERNMENT 1LOT $ 205,822
REQUIREMENTS
(SEE NOTES A, B, C, D AND E)
OPTION ALT. E
0013 SPECIAL STUDIES 5,000 M/H $ 213,635
(SEE NOTES A, B, C, D AND E)
0014 CREW FAMILIARIZATION 1LOT PNSP -
incl with

0008



OPTION ALTERNATE E: FY 02 contlld

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. E
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. E
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. E
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. E
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT. E

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C, D ANDE)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

-10-

AMOUNT

$34,081,130

$ 725,473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213,635

PNSP -
with



OPTION ALTERNATE F: FY 03

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. F
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT. F
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. F
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. F
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT. F

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C, D ANDE)

0014 CREW FAMILIARIZATION 1LOT

incl

0008

-11-

AMOUNT

$34,494,474

$ 751,442

$ 120,322

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE F: FY 03 contlld.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. F
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. F
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D ANDE)

OPTION ALT. F
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D ANDE)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. F
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B,C,D AND E)

OPTION ALT. F

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

-12-

AMOUNT

$33,869,883

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE G: FY 01

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. G
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT. G
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. G
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. G
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT. G

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C, D ANDE)

0014 CREW FAMILIARIZATION 1LOT

incl

0008

13-

AMOUNT

$32,638,586

$ 693,424

$ 110,704

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 193,479

$ 198,360

$NSP -
with



OPTION ALTERNATE G: FY 01 contlld.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. G
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. G
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D ANDE)

OPTION ALT. G
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D ANDE)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. G
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B,C,D AND E)

OPTION ALT. G

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

-14-

AMOUNT

$34,022,745

$ 718,099

$ 114,513

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 199,574

$ 205,900

$NSP -
with



OPTION ALTERNATE G: FY 01 contlld.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. G
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. G
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D ANDE)

OPTION ALT. G
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D ANDE)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. G
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B,C,D AND E)

OPTION ALT. G

0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0028 CREW FAMILIARIZATION 1LOT

incl

0022

-15-

AMOUNT

$34,414,780

$ 701,026

$ 112,612

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 199,574

$ 205,900

$NSP -
with



OPTION ALTERNATE H: FY 02

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. H
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT. H
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. H
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. H
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT.H

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C, D ANDE)

0014 CREW FAMILIARIZATION 1LOT

incl

0008

-16-

AMOUNT

$33,787,406

$ 725,473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE H: FY 02 contlld.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. H
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT.H
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D ANDE)

OPTION ALT. H
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D ANDE)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. H
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B,C,D AND E)

OPTION ALT.H

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

-17-

AMOUNT

$33,794,365

$ 743,188

$ 118,369

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE H: FY 02 contlld.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. H
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT.H
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D ANDE)

OPTION ALT. H
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D ANDE)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. H
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B,C,D AND E)

OPTION ALT.H

0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, D AND E)

0028 CREW FAMILIARIZATION 1LOT

incl

0022

-18-

AMOUNT

$33,894,752

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE I: FY 03

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. |
0008 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #2 1EA LOT

(SEE NOTE D)

0008AA Option for Aluminum

Superstructure — See Note 1 $
0008AB Option for De-Icing — see Note 2 $
OPTION ALT. |
0009 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. |
0010 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0011 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. |
0012 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT. |

0013 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C, D ANDE)

0014 CREW FAMILIARIZATION 1LOT

incl

0008

-19-

AMOUNT

$34,871,945

$ 769,101

$ 122,320

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0008

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE I: FY 03 contlld.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. |
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. |
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D ANDE)

OPTION ALT. |
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D ANDE)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. |
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B,C,D AND E)

OPTION ALT. I

0020 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B, C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT

incl

0015

-20-

AMOUNT

$33,869,883

$ 769,101

$ 122,320

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE I: FY 03 contlld.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. |
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. |
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. |
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. |
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT. |
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B,C,D ANDE)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-21-

AMOUNT

$33,967,230

$ 776,481

$ 124,208

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 219,109

$ 230,090

PNSP -
with



OPTION ALTERNATE J: FY 02

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT.J
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT.J
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT.J
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.J
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT.J
0020 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B,C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-22-

AMOUNT

$33,794,365

$ 725,473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE K: FY 03

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. K
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. K
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. K
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL
DOCUMENTATION 1LOT

OPTION ALT. K
0019 ADDITIONAL GOVERNMENT ~ 1LOT
REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. K
0020 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B,C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-23-

AMOUNT

$33,869,883

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE L: FY 02

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. L
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. L
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. L
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. L
0019 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT. L
0020 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B,C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-24-

AMOUNT

$33,794,365

$ 725,473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE L: FY 02 contlld.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. L
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. L
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D ANDE)

OPTION ALT. L
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D ANDE)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. L
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B,C,D AND E)

OPTION ALT. L
0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-25-

AMOUNT

$32,191,746

$ 725473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE M: FY 03

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. M
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $
0015AB Option for De-Icing — see Note 2 $
OPTION ALT. M
0016 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. M
0017 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0018 LOGISTICAL
DOCUMENTATION 1LOT

OPTION ALT. M
0019 ADDITIONAL GOVERNMENT ~ 1LOT
REQUIREMENTS
(SEE NOTES A, B, C, D AND E)

OPTION ALT. M
0020 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B,C,D ANDE)

0021 CREW FAMILIARIZATION 1LOT
incl
0015

-26-

AMOUNT

$34,481,117

$ 733,726

$ 118,350

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0015

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE M: FY 03 contlld.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. M
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum
Superstructure — See Note 1 $

0022AB Option for De-Icing — see Note 2 $

OPTION ALT. M

0023 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D ANDE)

OPTION ALT. M
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D ANDE)

0025 LOGISTICAL
DOCUMENTATION 1LOT

OPTION ALT. M
0026 ADDITIONAL GOVERNMENT  1LOT
REQUIREMENTS
(SEE NOTES A, B,C,D AND E)

OPTION ALT. M
0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-27-

AMOUNT

$33,894,752

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE N: FY 02

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. N
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum
Superstructure — See Note 1 $

0022AB Option for De-Icing — see Note 2 $

OPTION ALT. N

0023 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. N
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. N
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT. N
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B,C,D ANDE)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-28-

AMOUNT

$34,487,339

$ 725,473

$ 116,396

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 205,822

$ 213,635

$NSP -
with



OPTION ALTERNATE O: FY 03

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. O
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT. O
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. O
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. O
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT. O
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B,C,D ANDE)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-20-

AMOUNT

$33,894,752

$ 750,714

$ 120,273

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 212,364

$ 221,734

$NSP -
with



OPTION ALTERNATE P: FY 04

ITEM

NO. SUPPLIES/SERVICES OTY/UNIT UNIT AMOUNT

OPTION ALT.P

0015 DETAIL DESIGN AND
CONSTRUCTION OF [Modification 0033]
ONE NOAA FRV-40, SHIP #3 1EA LOT $34,557.877
(SEE NOTE D) $37,012,239

price includes all approved changes through Modification 0033) [Modification 0033]
0015AA Option for Aluminum

Superstructure — See Note 1 $ $ 777,369

0015AB Option for De-Icing — see Note 2 $ $ 124,278
[Madification 0022]

0015AC Detail Design $ 1168575 $ 1,168,575

0015AD Long Lead Time Items $16,821,116 $16,821,116

(SEE NOTES G AND H)

0015AE Construction [Modification 0033] $-16; 568,186—$-16,568,186
$19,022,548 $19,022,548
rice includes all approved changes through Modification 0033) [Modification 0033][Modification 0022]

OPTION ALT. P
0016 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT  1LOT $ 1,500,000
(SEE NOTES A, B, D AND E)
OPTION ALT. P
0017 OUTFITTING MATERIAL 1L0T $ 1,500,000

(SEENOTES A, B, D ANDE)

0018 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0015
OPTION ALT. P [Modification 0031]
0019 ADDITIONAL GOVERNMENT  1LOT $ 212,364
REQUIREMENTS $ 274,364
(SEE NOTES A, B,C,D ANDE) [Modification 0031]

-30-



OPTION ALT. P
0020 SPECIAL STUDIES 5,000 M/H $ 221,734
(SEENOTES A, B,C,D AND E)

0021 CREW FAMILIARIZATION 1LOT $NSP -
incl with
0015

_@a_



| OPTION ALTERNATE Q: FY 04

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT AMOUNT
OPTION ALT. Q
0015 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #3 1EA LOT $34,557,877

(SEE NOTE D)

0015AA Option for Aluminum

Superstructure — See Note 1 $ $ 777,369
0015AB Option for De-Icing — see Note 2 $ $ 124,278
OPTION ALT. Q
0016 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 1,500,000
(SEE NOTES A, B, D AND E)
OPTION ALT. Q
0017 OUTFITTING MATERIAL 1LOT $ 1,500,000

(SEE NOTES A, B, D AND E)

0018 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0015
OPTION ALT. Q
0019 ADDITIONAL GOVERNMENT 1LOT $ 212,364
REQUIREMENTS
(SEE NOTES A, B,C, D ANDE)
OPTION ALT. Q
0020 SPECIAL STUDIES 5,000 M/H $ 221,734
(SEE NOTES A, B,C, D ANDE)
0021 CREW FAMILIARIZATION 1LOT $NSP -
incl with

0015

-31-



OPTION ALTERNATE Q: FY 04 contlld.

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. Q
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT.Q
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D ANDE)

OPTION ALT. Q
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D ANDE)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT. Q
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEE NOTES A, B,C,D AND E)

OPTION ALT. Q
0027 SPECIAL STUDIES 5,000 M/H
(SEE NOTES A, B,C,D AND E)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-32-

AMOUNT

$33,967,230

$ 776,481

$ 124,208

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 219,109

$ 230,090

$NSP -
with



OPTION ALTERNATE R: FY 04

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT
OPTION ALT. R
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $
0022AB Option for De-Icing — see Note 2 $
OPTION ALT.R
0023 ADDITIONAL REPAIR PARTS,

SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT
(SEE NOTES A, B, D AND E)

OPTION ALT. R
0024 OUTFITTING MATERIAL 1LOT
(SEE NOTES A, B, D AND E)

0025 LOGISTICAL

DOCUMENTATION 1LOT
OPTION ALT.R
0026 ADDITIONAL GOVERNMENT  1LOT

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

OPTION ALT. R
0027 SPECIAL STUDIES 5,000 M/H
(SEENOTES A, B,C,D ANDE)

0028 CREW FAMILIARIZATION 1LOT
incl
0022

-33-

AMOUNT

$33,967,230

$ 795,561

$ 126,333

$ 1,500,000

$ 1,500,000

$NSP - incl
with 0022

$ 219,109

$ 230,090

$NSP -
with



OPTION ALTERNATE S: FY 05

ITEM
NO. SUPPLIES/SERVICES QTY/UNIT UNIT AMOUNT
OPTION ALT. S
0022 DETAIL DESIGN AND
CONSTRUCTION OF
ONE NOAA FRV-40, SHIP #4 1EA LOT $34,637,335

(SEE NOTE D)

0022AA Option for Aluminum

Superstructure — See Note 1 $ $ 803,844
0022AB Option for De-Icing — see Note 2 $ $ 128,293
[Modification 0022]
0022AC Detail Design $ 1,207,557 _$ 1,207,557
0022AD Long Lead Time Items $16,821,116 $16,821,116
(SEE NOTES G AND H)
0022AE Construction $ 16,608,662 $ 16,628,662
[Modification 0022]
OPTION ALT. S
0023 ADDITIONAL REPAIR PARTS,
SPARES, SPECIAL TOOLS,
SUPPORT/TEST EQUIPMENT 1LOT $ 1,500,000
(SEE NOTES A, B, D AND E)
OPTION ALT. S
0024 OUTFITTING MATERIAL 1LOT $ 1,500,000

(SEE NOTES A, B, D AND E)

0025 LOGISTICAL
DOCUMENTATION 1LOT $NSP - incl
with 0022
OPTION ALT. S
0026 ADDITIONAL GOVERNMENT  1LOT $ 219,109

REQUIREMENTS
(SEENOTES A, B, C,D AND E)

-34-



OPTION ALT. S
0027 SPECIAL STUDIES 5,000 M/H $ 230,090
(SEENOTES A, B,C,D ANDE)

0028 CREW FAMILIARIZATION 1LOT $NSP -
incl with
0022

_3_43__



[Modification 0018]
AWARD FEE FOR BASE AND ALL ALTERNATES

ITEM
NO. SUPPLIES/SERVICES OTY/UNIT UNIT AMOUNT
0029 AWARD FEE (SEE NOTE F)
0029AA Vessel Award Fee — Ship 1 1 $ 650,000.00
0029AB Documentation Award Fee — Ship 1 1 $ 80,000.00
[Modification 0018]
[Modification 0020]
0029AC Vessel Award Fee — Ship 2 1 $ 550,000.00
0029AD Documentation Award Fee — Ship 2 1 $ 80,000.00

[Modification 0020]

NOTE 1 - See SOR Section 100(a). Price is requested with aluminum instead of steel. The
decision made for the CLIN 0001 lead ship regarding steel or aluminum superstructure will
determine the superstructure material for optional ships under CLINs 0008, 0015, and 0022, if
exercised.

NOTE 2 - See SOR Section 333. Price is requested for a de-icing system. The exercise of this
option for the CLIN 001 lead ship will not obligate the Government to exercise this option in the
event optional ships under CLINs 0008, 0015 and 0022 are exercised.

NOTE A - These FFP items or orders shall not be subject to the clause of this contract entitled
"AWARD FEE".

NOTE B - See Section C Clause entitled "ORDERING ITEMS".

NOTE C - This is an estimated amount of labor hours and does not indicate that the Government
will necessarily order this amount or any at all. The number of labor hours will be determined in
accordance with the clause in Section C of this contract entitled "ADDITIONAL
GOVERNMENT REQUIREMENTS". In the unit price columns, enter the applicable hourly
labor rate which will apply to any work ordered under this line item.

NOTE D - Option Item to which the clause 52.217-7 of this contract entitled “OPTION FOR
INCREASED QUANTITY — SEPARATELY PRICED LINE ITEM” is applicable only if and to
the extent said option is exercised.

NOTE E - (To be completed by the Government at the time of contract award): The total

amount obligated on this contract at the time of contract award is $ , Which
represents $ for the fixed price (as appropriate) of Item 0001 plus
$ for any Option Items exercised at time of award.
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[Modification 008]NOTE F — Establishment of CLIN 0029 and Sub-CLINs 0029AA and
0029AB and their use for the CLIN 0001 lead ship does not obligate the Government to establish
award fee for optional ships in the event options to procure additional ships under CLINs 0008,
0015, and 0022 are exercised. Additionally the Contractor may not invoice against CLIN 0029
and Sub-CLINs 0029AA and 0029AB until the award fee is determined by the Fee Determining
Official.[Modification 008][Modification 0020] The Contractor may not invoice against CLIN
0029 and Sub-CLINs 0029AC and 0029AD until the award fee for FSV40-2 is determined by
the Fee Determining Official.[Modification 0020]

[Modification 0022] NOTE G — The Contractor shall not procure any long lead time materials
under Sub-CLIN 0015AD [Modification 0029] or under sub-CLIN 0022AD [Modification 0029]
unless and until receipt of a written Notice to Proceed from the Government. The Government
reserves the right to obligate funding up to the value of Sub-CLIN 0015AD prior to exercise of
Option Sub-CLINs 0015AA, 0015AB, 0015AC or 0015AE, if at all. Exercise of Option Sub-
CLIN 0015AD does not obligate the Government to exercise Option Sub-CLINs 0015AA,
0015AB, 0015AC or 0015AE. Exercise of Option Sub-CLINs 0015AA, 0015AB, 0015AC and
0015AE is subject to availability of funds. [Modification 0029] The Government reserves the
right to obligate funding up to the value of Sub-CLIN 0022AD prior to exercise of Option Sub-
CLINs 0022AA, 0022AB, 0022AC or 0022AE, if at all. Exercise of Option Sub-CLIN 0022AD
does not obligate the Government to exercise Option Sub-CLINs 0022AA, 0022AB, 0022AC or
0022AE. Exercise of Option Sub-CLINs 0022AA, 0022AB, 0022AC and 0022AE is subject to
availability of funds.[Modification 0029]

NOTE H — In the event that sufficient funding to award CLIN 0015AA, CLIN 0015AB, CLIN
0015AC and CLIN 0015AE in their entirety is not available by January 31, 2005, the
Government reserves the right to transfer any long lead materials procured under OPTION ALT.
P, Sub-CLIN 0015AD plus any unexpended funds remaining under OPTION ALT. P, Sub-CLIN
0015AD, to OPTION ALT. S, Sub-CLIN 0022AD, with no termination cost for CLIN 0015, and
with no increase in price or delay in delivery of CLIN 0022. The Government further reserves
the right to obligate funding up to the value of Sub-CLIN 0022AD prior to exercise of Option
Sub-CLINs 0022AA, 0022AB, 0022AC or 0022AE, if at all. Exercise of Option Sub-CLIN
0022AD does not obligate the Government to exercise Option Sub-CLINs 0022AA, 0022AB,
0022AC or 0022AE. Exercise of Option Sub-CLINs 0022AA, 0022AB, 0022AC and 0022AE is
subject to availability of funds. [Modification 0022]

TYPE OF CONTRACT
This is a Fixed Price with Award Fee (FPAF) contract for supplies, with FPAF and Firm Fixed
Price (FFP) ordering option items for supplies and services as described herein.
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OPTION EXERCISE PERIODS

The Government reserves the right to exercise the options at the prices set forth in SECTION B
of this contract for delivery as set forth in SECTION F of this contract. These options will be
exercised (if at all), by written notice to the Contractor from the Contracting Officer which shall
be forwarded on or before the last working day of the months shown below:

ALTERNATIVE

OPTION ITEMS EY OPTION EXERCISE DATE
ALT. A - 0008, 0011, 0014 01 12 MAC
ALT.D - 0008, 0011, 0014 01 12 MAC
0015, 0018, 0021 01 12 MAC
ALT.G - 0008, 0011, 0014 01 12 MAC
0015, 0018, 0021 01 12 MAC
0022, 0025, 0028 01 12 MAC
ALT.B - 0008, 0011, 0014 02 24 MAC
ALT.E- 0008, 0011, 0014 02 24 MAC
0015, 0018, 0021 02 24 MAC
ALT.H - 0008, 0011, 0014 02 24 MAC
0015, 0018, 0021 02 24 MAC
0022, 0025, 0028 02 24 MAC
ALT.J- 0015, 0018, 0021 02 24 MAC
ALT. L - 0015, 0018, 0021 02 24 MAC
0022, 0025, 0028 02 24 MAC
ALT.N - 0022, 0025, 0028 02 24 MAC
ALT.C - 0008, 0011, 0014 03 36 MAC
ALT.F - 0008, 0011, 0014 03 36 MAC
0015, 0018, 0021 03 36 MAC
ALT.I- 0008, 0011, 0014 03 36 MAC
0015, 0018, 0021 03 36 MAC
0022, 0025, 0028 03 36 MAC
ALT. K- 0015, 0018, 0021 03 36 MAC
ALT. M - 0015, 0018, 0021 03 36 MAC
0022, 0025, 0028 03 36 MAC
ALT.O - 0022, 0025, 0028 03 36 MAC
ALT.P - 0015, 0018, 0021 04 48 MAC
ALT.Q - 0015, 0018, 0021 04 48 MAC
0022, 0025, 0028 04 48 MAC
ALT.R - 0022, 0025, 0028 04 48 MAC
ALT.S - 0022, 0025, 0028 05 60 MAC
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